



Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

| Item Number | Unit | Item Description | | | | | | |
|-------------|------|--|--------------------|----|--------------|-------|---------|--------------|
| 612-10.20 | Each | Moveable Barricades with Model "B" Amber Flashers (2 Each per Barricade) | Number of Bids | 5 | Max Quantity | 14 | Max Bid | \$540.00 |
| | | | Number of Projects | 2 | Min Quantity | 6 | Min Bid | \$118.00 |
| | | | | | Avg Quantity | 7.6 | Avg Bid | \$350.60 |
| 612-10.30 | Each | Moveable Barricades (Standard) | Number of Bids | 9 | Max Quantity | 14 | Max Bid | \$632.50 |
| | | | Number of Projects | 3 | Min Quantity | 2 | Min Bid | \$150.00 |
| | | | | | Avg Quantity | 9.33 | Avg Bid | \$217.89 |
| 612-30.10 | L.S. | Standard Traffic Control Devices | Number of Bids | 30 | Max Quantity | 1 | Max Bid | \$494,200.00 |
| | | | Number of Projects | 14 | Min Quantity | 1 | Min Bid | \$0.01 |
| | | | | | Avg Quantity | 1 | Avg Bid | \$78,485.15 |
| 612-30.15 | L.S. | Traffic Control (All Inclusive) | Number of Bids | 1 | Max Quantity | 1 | Max Bid | \$118,485.60 |
| | | | Number of Projects | 1 | Min Quantity | 1 | Min Bid | \$118,485.60 |
| | | | | | Avg Quantity | 1 | Avg Bid | \$118,485.60 |
| 612-60.92 | Each | Arrow Panel, Type "B" (Noiseless), Rental | Number of Bids | 14 | Max Quantity | 6 | Max Bid | \$40,000.00 |
| | | | Number of Projects | 8 | Min Quantity | 2 | Min Bid | \$1,850.00 |
| | | | | | Avg Quantity | 3 | Avg Bid | \$5,445.71 |
| 612-70.20 | Each | Changeable Message Board (Noiseless), Rental | Number of Bids | 17 | Max Quantity | 4 | Max Bid | \$45,000.00 |
| | | | Number of Projects | 8 | Min Quantity | 2 | Min Bid | \$3,000.00 |
| | | | | | Avg Quantity | 2.88 | Avg Bid | \$7,081.41 |
| 613-10.18 | S.Y. | Joint Repair - Transverse, High Early Strength | Number of Bids | 2 | Max Quantity | 100 | Max Bid | \$500.00 |
| | | | Number of Projects | 1 | Min Quantity | 100 | Min Bid | \$200.00 |
| | | | | | Avg Quantity | 100 | Avg Bid | \$350.00 |
| 613-10.91 | S.Y. | Joint Repair - Transverse, Very Early Strength | Number of Bids | 2 | Max Quantity | 100 | Max Bid | \$750.00 |
| | | | Number of Projects | 1 | Min Quantity | 100 | Min Bid | \$350.00 |
| | | | | | Avg Quantity | 100 | Avg Bid | \$550.00 |
| 613-40.00 | S.Y. | Joint Repair (Longitudinal or Transverse) | Number of Bids | 4 | Max Quantity | 361.3 | Max Bid | \$380.00 |
| | | | Number of Projects | 2 | Min Quantity | 345.5 | Min Bid | \$70.00 |
| | | | | | Avg Quantity | 353.4 | Avg Bid | \$231.17 |



Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

| Item Number | Unit | Item Description | | | | | | | |
|-------------|------|---|--------------------|----|--------------|--------|---------|--------------|--|
| 615-10.00 | Mo. | Office for Engineer | Number of Bids | 2 | Max Quantity | 8 | Max Bid | \$3,000.00 | |
| | | | Number of Projects | 1 | Min Quantity | 8 | Min Bid | \$1,625.00 | |
| | | | | | Avg Quantity | 8 | Avg Bid | \$2,312.50 | |
| 616-10.05 | S.F. | Construction Signs | Number of Bids | 7 | Max Quantity | 429 | Max Bid | \$23.00 | |
| | | | Number of Projects | 3 | Min Quantity | 125 | Min Bid | \$9.00 | |
| | | | | | Avg Quantity | 290.14 | Avg Bid | \$15.36 | |
| 616-10.25 | Each | Channelizer (Trim Line) | Number of Bids | 2 | Max Quantity | 30 | Max Bid | \$26.00 | |
| | | | Number of Projects | 1 | Min Quantity | 30 | Min Bid | \$22.00 | |
| | | | | | Avg Quantity | 30 | Avg Bid | \$24.00 | |
| 617-10.90 | L.F. | Temporary Concrete Median Barrier, Type "A" (Includes End Sections) | Number of Bids | 2 | Max Quantity | 150 | Max Bid | \$64.00 | |
| | | | Number of Projects | 1 | Min Quantity | 150 | Min Bid | \$55.00 | |
| | | | | | Avg Quantity | 150 | Avg Bid | \$59.50 | |
| 617-10.95 | L.F. | Relocate Temporary Traffic Barrier | Number of Bids | 2 | Max Quantity | 150 | Max Bid | \$23.00 | |
| | | | Number of Projects | 1 | Min Quantity | 150 | Min Bid | \$20.00 | |
| | | | | | Avg Quantity | 150 | Avg Bid | \$21.50 | |
| 617-30.00 | L.F. | Concrete Median Barrier, Type "D" | Number of Bids | 4 | Max Quantity | 40 | Max Bid | \$432.86 | |
| | | | Number of Projects | 1 | Min Quantity | 40 | Min Bid | \$335.00 | |
| | | | | | Avg Quantity | 40 | Avg Bid | \$376.97 | |
| 617-30.10 | L.F. | Concrete Median Barrier, Type "D", End Section | Number of Bids | 4 | Max Quantity | 60 | Max Bid | \$468.13 | |
| | | | Number of Projects | 1 | Min Quantity | 60 | Min Bid | \$235.00 | |
| | | | | | Avg Quantity | 60 | Avg Bid | \$343.28 | |
| 617-52.90 | Each | Remove and Replace Trail Bollard | Number of Bids | 1 | Max Quantity | 2 | Max Bid | \$3,000.00 | |
| | | | Number of Projects | 1 | Min Quantity | 2 | Min Bid | \$3,000.00 | |
| | | | | | Avg Quantity | 2 | Avg Bid | \$3,000.00 | |
| 619-00.00 | L.S. | Mobilization | Number of Bids | 31 | Max Quantity | 1 | Max Bid | \$991,500.00 | |
| | | | Number of Projects | 15 | Min Quantity | 1 | Min Bid | \$18,269.35 | |
| | | | | | Avg Quantity | 1 | Avg Bid | \$348,816.26 | |



Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

| Item Number | Unit | Item Description | | | | | | |
|-------------|------|---|--------------------|----|--------------|--------|---------|----------|
| 620-81.00 | Each | Raised Reflective Markers (Median/Island) | Number of Bids | 1 | Max Quantity | 394 | Max Bid | \$26.40 |
| | | | Number of Projects | 1 | Min Quantity | 394 | Min Bid | \$26.40 |
| | | | | | Avg Quantity | 394 | Avg Bid | \$26.40 |
| 620-99.75 | L.F. | Removal of Pavement Striping, Paint | Number of Bids | 4 | Max Quantity | 540 | Max Bid | \$15.00 |
| | | | Number of Projects | 2 | Min Quantity | 350 | Min Bid | \$3.00 |
| | | | | | Avg Quantity | 492.5 | Avg Bid | \$6.15 |
| 621-10.00 | L.F. | Temporary Pavement Striping, Paint (Includes Removal if Necessary) | Number of Bids | 5 | Max Quantity | 1090 | Max Bid | \$8.05 |
| | | | Number of Projects | 2 | Min Quantity | 540 | Min Bid | \$4.50 |
| | | | | | Avg Quantity | 760 | Avg Bid | \$6.38 |
| 621-11.00 | L.F. | Temporary Pavement Striping, Tape (Includes Removal) | Number of Bids | 2 | Max Quantity | 60 | Max Bid | \$17.00 |
| | | | Number of Projects | 1 | Min Quantity | 60 | Min Bid | \$15.00 |
| | | | | | Avg Quantity | 60 | Avg Bid | \$16.00 |
| 621-40.17 | S.F. | Permanent Pavement Markings, Preformed Thermoplastic | Number of Bids | 1 | Max Quantity | 1908 | Max Bid | \$41.21 |
| | | | Number of Projects | 1 | Min Quantity | 1908 | Min Bid | \$41.21 |
| | | | | | Avg Quantity | 1908 | Avg Bid | \$41.21 |
| 621-90.18 | Each | Flexible Delineator Post, 18" Height (Surface Mount) | Number of Bids | 1 | Max Quantity | 282 | Max Bid | \$120.00 |
| | | | Number of Projects | 1 | Min Quantity | 282 | Min Bid | \$120.00 |
| | | | | | Avg Quantity | 282 | Avg Bid | \$120.00 |
| 624-10.01 | S.Y. | Geotextile Fabric, Stabilization and Separation, Class 1 (Heavy Weight) | Number of Bids | 10 | Max Quantity | 1960 | Max Bid | \$28.75 |
| | | | Number of Projects | 3 | Min Quantity | 52 | Min Bid | \$5.00 |
| | | | | | Avg Quantity | 875.8 | Avg Bid | \$13.67 |
| 628-00.20 | S.F. | Roadway Signs (Install Only, Permanent) | Number of Bids | 1 | Max Quantity | 2196.4 | Max Bid | \$4.80 |
| | | | Number of Projects | 1 | Min Quantity | 2196.4 | Min Bid | \$4.80 |
| | | | | | Avg Quantity | 2196.4 | Avg Bid | \$4.80 |
| 628-10.00 | L.F. | Perforated Square Steel Tube Sign Post (Ground Mount) | Number of Bids | 1 | Max Quantity | 2921 | Max Bid | \$38.40 |
| | | | Number of Projects | 1 | Min Quantity | 2921 | Min Bid | \$38.40 |
| | | | | | Avg Quantity | 2921 | Avg Bid | \$38.40 |



Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

| Item Number | Unit | Item Description | | | | | | |
|-------------|------|---|--------------------|---|--------------|------|---------|-------------|
| 628-10.05 | L.F. | Perforated Square Steel Tube Sign Post (Surface Mount) | Number of Bids | 1 | Max Quantity | 112 | Max Bid | \$34.69 |
| | | | Number of Projects | 1 | Min Quantity | 112 | Min Bid | \$34.69 |
| | | | | | Avg Quantity | 112 | Avg Bid | \$34.69 |
| 629-00.03 | Each | Restore Commercial Building Electrical Service Connection | Number of Bids | 3 | Max Quantity | 1 | Max Bid | \$28,416.00 |
| | | | Number of Projects | 1 | Min Quantity | 1 | Min Bid | \$5,000.00 |
| | | | | | Avg Quantity | 1 | Avg Bid | \$13,055.33 |
| 701-11.07 | L.F. | Drilled Shafts (4 Ft. 6 In. Dia.) | Number of Bids | 4 | Max Quantity | 252 | Max Bid | \$1,600.00 |
| | | | Number of Projects | 1 | Min Quantity | 252 | Min Bid | \$1,000.00 |
| | | | | | Avg Quantity | 252 | Avg Bid | \$1,282.00 |
| 701-12.06 | L.F. | Rock Sockets (4 Ft. 0 In. Dia.) | Number of Bids | 4 | Max Quantity | 48 | Max Bid | \$3,000.00 |
| | | | Number of Projects | 1 | Min Quantity | 48 | Min Bid | \$1,000.00 |
| | | | | | Avg Quantity | 48 | Avg Bid | \$1,700.00 |
| 701-13.00 | Each | Supplementary Television Camera Inspection | Number of Bids | 4 | Max Quantity | 4 | Max Bid | \$2,700.00 |
| | | | Number of Projects | 1 | Min Quantity | 4 | Min Bid | \$760.00 |
| | | | | | Avg Quantity | 4 | Avg Bid | \$1,527.50 |
| 701-14.00 | L.F. | Foundation Inspection Holes | Number of Bids | 4 | Max Quantity | 88 | Max Bid | \$350.00 |
| | | | Number of Projects | 1 | Min Quantity | 88 | Min Bid | \$223.00 |
| | | | | | Avg Quantity | 88 | Avg Bid | \$286.00 |
| 701-16.00 | Each | Sonic Logging Testing | Number of Bids | 4 | Max Quantity | 4 | Max Bid | \$6,000.00 |
| | | | Number of Projects | 1 | Min Quantity | 4 | Min Bid | \$1,380.00 |
| | | | | | Avg Quantity | 4 | Avg Bid | \$4,319.50 |
| 702-10.12 | L.F. | Structural Steel Piles (12") | Number of Bids | 2 | Max Quantity | 228 | Max Bid | \$294.00 |
| | | | Number of Projects | 1 | Min Quantity | 228 | Min Bid | \$125.00 |
| | | | | | Avg Quantity | 228 | Avg Bid | \$209.50 |
| 702-12.12 | L.F. | Galvanized Structural Steel Piles (12") | Number of Bids | 4 | Max Quantity | 1620 | Max Bid | \$181.00 |
| | | | Number of Projects | 1 | Min Quantity | 1620 | Min Bid | \$92.00 |
| | | | | | Avg Quantity | 1620 | Avg Bid | \$130.75 |



Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

| Item Number | Unit | Item Description | | | | | | | |
|-------------|------|--|--------------------|---|--------------|-------|---------|-------------|--|
| 702-50.01 | Each | Dynamic Pile Testing | Number of Bids | 4 | Max Quantity | 2 | Max Bid | \$10,918.00 | |
| | | | Number of Projects | 1 | Min Quantity | 2 | Min Bid | \$4,100.00 | |
| | | | | | Avg Quantity | 2 | Avg Bid | \$7,404.50 | |
| 702-60.10 | L.F. | Pre-Bore for Piling | Number of Bids | 2 | Max Quantity | 204 | Max Bid | \$180.00 | |
| | | | Number of Projects | 1 | Min Quantity | 204 | Min Bid | \$173.00 | |
| | | | | | Avg Quantity | 204 | Avg Bid | \$176.50 | |
| 702-70.00 | Each | Pile Point Reinforcement | Number of Bids | 6 | Max Quantity | 20 | Max Bid | \$182.00 | |
| | | | Number of Projects | 2 | Min Quantity | 12 | Min Bid | \$120.00 | |
| | | | | | Avg Quantity | 17.33 | Avg Bid | \$149.67 | |
| 703-03.00 | S.F. | Bridge Deck Surface Penetration Sealer | Number of Bids | 6 | Max Quantity | 8606 | Max Bid | \$1.75 | |
| | | | Number of Projects | 2 | Min Quantity | 2624 | Min Bid | \$0.50 | |
| | | | | | Avg Quantity | 6612 | Avg Bid | \$1.14 | |
| 703-20.03 | C.Y. | Class "B" Concrete (Substructure) | Number of Bids | 6 | Max Quantity | 151.6 | Max Bid | \$2,050.00 | |
| | | | Number of Projects | 2 | Min Quantity | 29.2 | Min Bid | \$1,385.00 | |
| | | | | | Avg Quantity | 110.8 | Avg Bid | \$1,722.50 | |
| 703-40.01 | C.Y. | Class "B-1" Concrete (Culverts) | Number of Bids | 4 | Max Quantity | 31.2 | Max Bid | \$2,600.00 | |
| | | | Number of Projects | 1 | Min Quantity | 31.2 | Min Bid | \$1,397.69 | |
| | | | | | Avg Quantity | 31.2 | Avg Bid | \$2,034.42 | |
| 703-42.13 | L.F. | Type 'D' Barrier Curb | Number of Bids | 4 | Max Quantity | 300 | Max Bid | \$300.00 | |
| | | | Number of Projects | 1 | Min Quantity | 300 | Min Bid | \$235.00 | |
| | | | | | Avg Quantity | 300 | Avg Bid | \$272.00 | |
| 703-42.15 | L.F. | Safety Barrier Curb (Bridges, Cast-in-Place) | Number of Bids | 2 | Max Quantity | 206 | Max Bid | \$250.00 | |
| | | | Number of Projects | 1 | Min Quantity | 206 | Min Bid | \$250.00 | |
| | | | | | Avg Quantity | 206 | Avg Bid | \$250.00 | |
| 703-42.16 | Each | Safety Barrier Curb Transition | Number of Bids | 2 | Max Quantity | 1 | Max Bid | \$2,500.00 | |
| | | | Number of Projects | 1 | Min Quantity | 1 | Min Bid | \$2,000.00 | |
| | | | | | Avg Quantity | 1 | Avg Bid | \$2,250.00 | |



Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

| Item Number | Unit | Item Description | | | | | | | |
|-------------|------|---|--------------------|---|--------------|--------|---------|------------|--|
| 703-44.40 | Each | Bridge Plaque | Number of Bids | 6 | Max Quantity | 1 | Max Bid | \$2,750.00 | |
| | | | Number of Projects | 2 | Min Quantity | 1 | Min Bid | \$1,950.00 | |
| | | | | | Avg Quantity | 1 | Avg Bid | \$2,341.50 | |
| 703-45.01 | S.Y. | Class "B-2" Concrete (Superstructure on Concrete "NU" Girder) | Number of Bids | 6 | Max Quantity | 854 | Max Bid | \$800.00 | |
| | | | Number of Projects | 2 | Min Quantity | 316 | Min Bid | \$525.00 | |
| | | | | | Avg Quantity | 674.67 | Avg Bid | \$679.33 | |
| 703-71.65 | Each | Laminated Neoprene Bearing Pads (P/S Structures) | Number of Bids | 4 | Max Quantity | 32 | Max Bid | \$945.00 | |
| | | | Number of Projects | 1 | Min Quantity | 32 | Min Bid | \$325.00 | |
| | | | | | Avg Quantity | 32 | Avg Bid | \$536.25 | |
| 703-90.15 | S.F. | Modular Block Wall (h<4') | Number of Bids | 7 | Max Quantity | 710 | Max Bid | \$351.30 | |
| | | | Number of Projects | 4 | Min Quantity | 50 | Min Bid | \$30.00 | |
| | | | | | Avg Quantity | 460 | Avg Bid | \$107.95 | |
| 703-90.30 | S.F. | Precast Modular Gravity Retaining Wall | Number of Bids | 2 | Max Quantity | 285 | Max Bid | \$82.29 | |
| | | | Number of Projects | 1 | Min Quantity | 285 | Min Bid | \$82.29 | |
| | | | | | Avg Quantity | 285 | Avg Bid | \$82.29 | |
| 705-60.23 | L.F. | Prestressed Concrete Members, NU Girders | Number of Bids | 6 | Max Quantity | 1027 | Max Bid | \$600.00 | |
| | | | Number of Projects | 2 | Min Quantity | 321 | Min Bid | \$390.00 | |
| | | | | | Avg Quantity | 791.67 | Avg Bid | \$465.67 | |
| 706-10.00 | Lbs. | Reinforcing Steel (Grade 60) | Number of Bids | 4 | Max Quantity | 6220 | Max Bid | \$3.29 | |
| | | | Number of Projects | 1 | Min Quantity | 6220 | Min Bid | \$1.53 | |
| | | | | | Avg Quantity | 6220 | Avg Bid | \$2.34 | |
| 706-10.60 | Lbs. | Reinforcing Steel (Bridges) | Number of Bids | 4 | Max Quantity | 55440 | Max Bid | \$5.00 | |
| | | | Number of Projects | 1 | Min Quantity | 55440 | Min Bid | \$2.25 | |
| | | | | | Avg Quantity | 55440 | Avg Bid | \$3.69 | |
| 706-10.70 | Each | Mechanical Bar Splice | Number of Bids | 2 | Max Quantity | 325 | Max Bid | \$72.00 | |
| | | | Number of Projects | 1 | Min Quantity | 325 | Min Bid | \$65.00 | |
| | | | | | Avg Quantity | 325 | Avg Bid | \$68.50 | |



Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

| Item Number | Unit | Item Description | | | | | | | |
|-------------|------|--|--------------------|---|--------------|-------|---------|-------------|--|
| 707-10.00 | L.S. | Conduit System on Structure | Number of Bids | 4 | Max Quantity | 1 | Max Bid | \$14,353.00 | |
| | | | Number of Projects | 1 | Min Quantity | 1 | Min Bid | \$8,750.00 | |
| | | | | | Avg Quantity | 1 | Avg Bid | \$11,283.75 | |
| 712-36.10 | Each | Slab Drain | Number of Bids | 6 | Max Quantity | 14 | Max Bid | \$1,051.00 | |
| | | | Number of Projects | 2 | Min Quantity | 12 | Min Bid | \$600.00 | |
| | | | | | Avg Quantity | 12.67 | Avg Bid | \$787.17 | |
| 715-10.00 | Each | Vertical Drain at End Bents | Number of Bids | 6 | Max Quantity | 2 | Max Bid | \$7,600.00 | |
| | | | Number of Projects | 2 | Min Quantity | 2 | Min Bid | \$1,500.00 | |
| | | | | | Avg Quantity | 2 | Avg Bid | \$3,753.33 | |
| 716-10.11 | Each | Plain Neoprene Bearing Pads (Full size) | Number of Bids | 2 | Max Quantity | 8 | Max Bid | \$619.00 | |
| | | | Number of Projects | 1 | Min Quantity | 8 | Min Bid | \$300.00 | |
| | | | | | Avg Quantity | 8 | Avg Bid | \$459.50 | |
| 726-13.12 | L.F. | 12" Class III Reinforced Concrete Pipe Culvert | Number of Bids | 1 | Max Quantity | 36 | Max Bid | \$220.00 | |
| | | | Number of Projects | 1 | Min Quantity | 36 | Min Bid | \$220.00 | |
| | | | | | Avg Quantity | 36 | Avg Bid | \$220.00 | |
| 726-13.15 | L.F. | 15" Class III Reinforced Concrete Pipe Culvert | Number of Bids | 1 | Max Quantity | 11 | Max Bid | \$240.00 | |
| | | | Number of Projects | 1 | Min Quantity | 11 | Min Bid | \$240.00 | |
| | | | | | Avg Quantity | 11 | Avg Bid | \$240.00 | |
| 726-13.18 | L.F. | 18" Class III Reinforced Concrete Pipe Culvert | Number of Bids | 1 | Max Quantity | 10 | Max Bid | \$250.00 | |
| | | | Number of Projects | 1 | Min Quantity | 10 | Min Bid | \$250.00 | |
| | | | | | Avg Quantity | 10 | Avg Bid | \$250.00 | |
| 726-13.24 | L.F. | 24" Class III Reinforced Concrete Pipe Culvert | Number of Bids | 1 | Max Quantity | 12 | Max Bid | \$280.00 | |
| | | | Number of Projects | 1 | Min Quantity | 12 | Min Bid | \$280.00 | |
| | | | | | Avg Quantity | 12 | Avg Bid | \$280.00 | |
| 726-23.12 | L.F. | 12" Class III Reinforced Concrete Pipe Culvert (Gasket Type) | Number of Bids | 9 | Max Quantity | 148 | Max Bid | \$525.00 | |
| | | | Number of Projects | 3 | Min Quantity | 9 | Min Bid | \$100.00 | |
| | | | | | Avg Quantity | 66 | Avg Bid | \$260.58 | |



Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

| Item Number | Unit | Item Description | | | | | | |
|-------------|------|--|--------------------|---|--------------|-----|---------|------------|
| 726-23.18 | L.F. | 18" Class III Reinforced Concrete Pipe Culvert (Gasket Type) | Number of Bids | 3 | Max Quantity | 46 | Max Bid | \$565.00 |
| | | | Number of Projects | 1 | Min Quantity | 46 | Min Bid | \$330.05 |
| | | | | | Avg Quantity | 46 | Avg Bid | \$414.88 |
| 726-23.21 | L.F. | 21" Class III Reinforced Concrete Pipe Culvert (Gasket Type) | Number of Bids | 3 | Max Quantity | 200 | Max Bid | \$220.80 |
| | | | Number of Projects | 1 | Min Quantity | 200 | Min Bid | \$186.10 |
| | | | | | Avg Quantity | 200 | Avg Bid | \$207.30 |
| 726-25.15 | L.F. | 15" Class V Reinforced Concrete Pipe Culvert (Gasket Type) | Number of Bids | 2 | Max Quantity | 21 | Max Bid | \$477.00 |
| | | | Number of Projects | 1 | Min Quantity | 21 | Min Bid | \$120.00 |
| | | | | | Avg Quantity | 21 | Avg Bid | \$298.50 |
| 726-25.18 | L.F. | 18" Class V Reinforced Concrete Pipe Culvert (Gasket Type) | Number of Bids | 2 | Max Quantity | 92 | Max Bid | \$336.00 |
| | | | Number of Projects | 1 | Min Quantity | 92 | Min Bid | \$150.00 |
| | | | | | Avg Quantity | 92 | Avg Bid | \$243.00 |
| 726-54.15 | L.F. | 15" Polyvinyl Chloride Pipe | Number of Bids | 2 | Max Quantity | 17 | Max Bid | \$220.00 |
| | | | Number of Projects | 1 | Min Quantity | 17 | Min Bid | \$150.00 |
| | | | | | Avg Quantity | 17 | Avg Bid | \$185.00 |
| 726-70.12 | L.F. | 12" Storm Sewer Pipe (Class III RCP or Polypropylene, Gasket Type) | Number of Bids | 6 | Max Quantity | 108 | Max Bid | \$680.00 |
| | | | Number of Projects | 2 | Min Quantity | 15 | Min Bid | \$100.00 |
| | | | | | Avg Quantity | 77 | Avg Bid | \$276.61 |
| 726-90.10 | C.Y. | MSD Class "A" Concrete for Encasement | Number of Bids | 4 | Max Quantity | 6 | Max Bid | \$1,011.00 |
| | | | Number of Projects | 1 | Min Quantity | 6 | Min Bid | \$500.00 |
| | | | | | Avg Quantity | 6 | Avg Bid | \$761.82 |
| 731-00.48 | Each | Precast Concrete Manhole (48") | Number of Bids | 1 | Max Quantity | 1 | Max Bid | \$5,000.00 |
| | | | Number of Projects | 1 | Min Quantity | 1 | Min Bid | \$5,000.00 |
| | | | | | Avg Quantity | 1 | Avg Bid | \$5,000.00 |
| 731-00.60 | Each | Precast Concrete Manhole (60") | Number of Bids | 1 | Max Quantity | 2 | Max Bid | \$6,000.00 |
| | | | Number of Projects | 1 | Min Quantity | 2 | Min Bid | \$6,000.00 |
| | | | | | Avg Quantity | 2 | Avg Bid | \$6,000.00 |



Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

| Item Number | Unit | Item Description | | | | | | | |
|-------------|------|---|--------------------|----|--------------|---------|---------|-------------|--|
| 732-00.12 | Each | 12" Flared End Section | Number of Bids | 1 | Max Quantity | 1 | Max Bid | \$3,500.00 | |
| | | | Number of Projects | 1 | Min Quantity | 1 | Min Bid | \$3,500.00 | |
| | | | | | Avg Quantity | 1 | Avg Bid | \$3,500.00 | |
| 733-16.10 | L.F. | Precast Concrete Box Culvert (16' Width x 10' Height) | Number of Bids | 4 | Max Quantity | 41 | Max Bid | \$4,000.00 | |
| | | | Number of Projects | 1 | Min Quantity | 41 | Min Bid | \$1,540.02 | |
| | | | | | Avg Quantity | 41 | Avg Bid | \$2,868.76 | |
| 802-10.00 | Acre | Type 1 Mulch (Vegetative) | Number of Bids | 6 | Max Quantity | 0.3 | Max Bid | \$15,000.00 | |
| | | | Number of Projects | 2 | Min Quantity | 0.2 | Min Bid | \$1,000.00 | |
| | | | | | Avg Quantity | 0.27 | Avg Bid | \$8,935.83 | |
| 803-10.00 | S.Y. | Sodding | Number of Bids | 21 | Max Quantity | 6189 | Max Bid | \$65.00 | |
| | | | Number of Projects | 9 | Min Quantity | 13 | Min Bid | \$10.00 | |
| | | | | | Avg Quantity | 1169.86 | Avg Bid | \$28.52 | |
| 803-10.10 | S.Y. | Sodding (Zoysia) | Number of Bids | 2 | Max Quantity | 15 | Max Bid | \$90.00 | |
| | | | Number of Projects | 1 | Min Quantity | 15 | Min Bid | \$31.05 | |
| | | | | | Avg Quantity | 15 | Avg Bid | \$60.53 | |
| 803-20.00 | S.Y. | Strip Sodding | Number of Bids | 12 | Max Quantity | 4927 | Max Bid | \$39.00 | |
| | | | Number of Projects | 7 | Min Quantity | 550 | Min Bid | \$14.75 | |
| | | | | | Avg Quantity | 1958.92 | Avg Bid | \$21.46 | |
| 804-20.01 | S.Y. | Amended Soil (Water Quality BMP) | Number of Bids | 1 | Max Quantity | 2440.2 | Max Bid | \$6.00 | |
| | | | Number of Projects | 1 | Min Quantity | 2440.2 | Min Bid | \$6.00 | |
| | | | | | Avg Quantity | 2440.2 | Avg Bid | \$6.00 | |
| 805-10.00 | Acre | Seeding | Number of Bids | 6 | Max Quantity | 0.3 | Max Bid | \$20,000.00 | |
| | | | Number of Projects | 2 | Min Quantity | 0.2 | Min Bid | \$1,000.00 | |
| | | | | | Avg Quantity | 0.27 | Avg Bid | \$10,781.67 | |
| 805-30.00 | L.S. | Site Restoration (Bridge Project) | Number of Bids | 8 | Max Quantity | 1 | Max Bid | \$41,475.00 | |
| | | | Number of Projects | 2 | Min Quantity | 1 | Min Bid | \$6,000.00 | |
| | | | | | Avg Quantity | 1 | Avg Bid | \$14,794.20 | |



Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

| Item Number | Unit | Item Description | | | | | | |
|-------------|------|---|--------------------|----|--------------|---------|---------|-------------|
| 805-40.00 | L.S. | Site Restoration (Roadway Projects) | Number of Bids | 1 | Max Quantity | 1 | Max Bid | \$5,000.00 |
| | | | Number of Projects | 1 | Min Quantity | 1 | Min Bid | \$5,000.00 |
| | | | | | Avg Quantity | 1 | Avg Bid | \$5,000.00 |
| 806-00.00 | L.S. | Erosion Control Measures (Sites less than 1 acre) | Number of Bids | 24 | Max Quantity | 1 | Max Bid | \$50,000.00 |
| | | | Number of Projects | 11 | Min Quantity | 1 | Min Bid | \$1.00 |
| | | | | | Avg Quantity | 1 | Avg Bid | \$14,200.35 |
| 806-45.00 | L.S. | Inlet Protection | Number of Bids | 20 | Max Quantity | 1 | Max Bid | \$90,000.00 |
| | | | Number of Projects | 11 | Min Quantity | 1 | Min Bid | \$250.00 |
| | | | | | Avg Quantity | 1 | Avg Bid | \$10,406.97 |
| 806-45.08 | Each | Inlet Protection Device, Single Unit - Filter Sock/Roll | Number of Bids | 4 | Max Quantity | 2 | Max Bid | \$350.00 |
| | | | Number of Projects | 1 | Min Quantity | 2 | Min Bid | \$155.00 |
| | | | | | Avg Quantity | 2 | Avg Bid | \$246.25 |
| 806-45.12 | Each | Inlet Protection Device, Single Unit - Fabric Drop | Number of Bids | 1 | Max Quantity | 9 | Max Bid | \$250.00 |
| | | | Number of Projects | 1 | Min Quantity | 9 | Min Bid | \$250.00 |
| | | | | | Avg Quantity | 9 | Avg Bid | \$250.00 |
| 806-55.00 | L.S. | Storm Water Pollution Prevention Plan (SWPPP) | Number of Bids | 1 | Max Quantity | 1 | Max Bid | \$7,500.00 |
| | | | Number of Projects | 1 | Min Quantity | 1 | Min Bid | \$7,500.00 |
| | | | | | Avg Quantity | 1 | Avg Bid | \$7,500.00 |
| 806-65.02 | L.F. | Filter Rolls (Filter Socks) | Number of Bids | 1 | Max Quantity | 3205 | Max Bid | \$10.00 |
| | | | Number of Projects | 1 | Min Quantity | 3205 | Min Bid | \$10.00 |
| | | | | | Avg Quantity | 3205 | Avg Bid | \$10.00 |
| 806-70.00 | L.F. | Silt Fence | Number of Bids | 7 | Max Quantity | 4245 | Max Bid | \$14.00 |
| | | | Number of Projects | 3 | Min Quantity | 189 | Min Bid | \$4.55 |
| | | | | | Avg Quantity | 1423.86 | Avg Bid | \$8.97 |
| 904-01.13 | Each | Signal Head, Type 3T | Number of Bids | 4 | Max Quantity | 1 | Max Bid | \$1,100.00 |
| | | | Number of Projects | 3 | Min Quantity | 1 | Min Bid | \$987.00 |
| | | | | | Avg Quantity | 1 | Avg Bid | \$1,045.78 |



Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

| Item Number | Unit | Item Description | | | | | | | |
|-------------|------|---|--------------------|----|--------------|-------|---------|------------|--|
| 904-01.14 | Each | Signal Head, Type 4T | Number of Bids | 6 | Max Quantity | 3 | Max Bid | \$2,680.00 | |
| | | | Number of Projects | 4 | Min Quantity | 1 | Min Bid | \$1,126.00 | |
| | | | | | Avg Quantity | 1.83 | Avg Bid | \$1,572.00 | |
| 904-02.13 | Each | Signal Head, Type 3S | Number of Bids | 12 | Max Quantity | 4 | Max Bid | \$1,500.00 | |
| | | | Number of Projects | 7 | Min Quantity | 1 | Min Bid | \$915.00 | |
| | | | | | Avg Quantity | 2.17 | Avg Bid | \$1,039.86 | |
| 904-02.14 | Each | Signal Head, Type 4S | Number of Bids | 8 | Max Quantity | 4 | Max Bid | \$1,254.00 | |
| | | | Number of Projects | 4 | Min Quantity | 1 | Min Bid | \$1,065.00 | |
| | | | | | Avg Quantity | 2.63 | Avg Bid | \$1,133.04 | |
| 904-02.33 | Each | Signal Head, Type 33S | Number of Bids | 6 | Max Quantity | 2 | Max Bid | \$3,215.10 | |
| | | | Number of Projects | 3 | Min Quantity | 1 | Min Bid | \$1,705.45 | |
| | | | | | Avg Quantity | 1.17 | Avg Bid | \$2,041.76 | |
| 904-02.34 | Each | Signal Head, Type 34S | Number of Bids | 3 | Max Quantity | 2 | Max Bid | \$2,232.00 | |
| | | | Number of Projects | 2 | Min Quantity | 2 | Min Bid | \$1,895.00 | |
| | | | | | Avg Quantity | 2 | Avg Bid | \$2,009.33 | |
| 904-05.43 | Each | Signal Head, Type 3B, Terminal Compartment, and Astro Bracket Mounting | Number of Bids | 12 | Max Quantity | 22 | Max Bid | \$2,365.00 | |
| | | | Number of Projects | 7 | Min Quantity | 5 | Min Bid | \$122.00 | |
| | | | | | Avg Quantity | 9.92 | Avg Bid | \$1,227.57 | |
| 904-05.44 | Each | Signal Head, Type 4B, Terminal Compartment, and Astro Bracket Mounting | Number of Bids | 11 | Max Quantity | 6 | Max Bid | \$1,794.00 | |
| | | | Number of Projects | 6 | Min Quantity | 1 | Min Bid | \$1,081.00 | |
| | | | | | Avg Quantity | 3.09 | Avg Bid | \$1,409.08 | |
| 904-05.45 | Each | Signal Head, Type 5B Cluster Assembly, Terminal Compartment, and Astro Bracket Mounting | Number of Bids | 2 | Max Quantity | 2 | Max Bid | \$1,845.00 | |
| | | | Number of Projects | 1 | Min Quantity | 2 | Min Bid | \$1,677.90 | |
| | | | | | Avg Quantity | 2 | Avg Bid | \$1,761.45 | |
| 904-24.01 | Each | Signal Head, Type 1S, Pedestrian | Number of Bids | 14 | Max Quantity | 26 | Max Bid | \$2,000.00 | |
| | | | Number of Projects | 8 | Min Quantity | 4 | Min Bid | \$574.00 | |
| | | | | | Avg Quantity | 10.86 | Avg Bid | \$733.58 | |



Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

| Item Number | Unit | Item Description | | | | | | |
|-------------|------|---|--------------------|----|--------------|------|---------|-------------|
| 904-27.15 | Each | Post, Signal, w/Sq. Pedestal Base, 15' Total Height, Aluminum | Number of Bids | 5 | Max Quantity | 4 | Max Bid | \$1,952.50 |
| | | | Number of Projects | 4 | Min Quantity | 1 | Min Bid | \$1,482.00 |
| | | | | | Avg Quantity | 2.2 | Avg Bid | \$1,700.76 |
| 904-28.07 | Each | Post, Signal, w/Sq. Pedestal Base and Post Cap, 7' Maximum Total Height, Aluminum | Number of Bids | 13 | Max Quantity | 13 | Max Bid | \$1,400.00 |
| | | | Number of Projects | 7 | Min Quantity | 1 | Min Bid | \$857.00 |
| | | | | | Avg Quantity | 5.23 | Avg Bid | \$1,077.63 |
| 904-28.10 | Each | Post, Signal, w/Sq. Pedestal Base and Post Cap, 10' Total Height, Aluminum | Number of Bids | 5 | Max Quantity | 5 | Max Bid | \$1,441.00 |
| | | | Number of Projects | 3 | Min Quantity | 1 | Min Bid | \$1,150.00 |
| | | | | | Avg Quantity | 3 | Avg Bid | \$1,276.14 |
| 904-29.06 | Each | 6' Camera Mounting Assembly, Astro Bracket and Mounting Hardware | Number of Bids | 5 | Max Quantity | 2 | Max Bid | \$788.00 |
| | | | Number of Projects | 3 | Min Quantity | 1 | Min Bid | \$520.00 |
| | | | | | Avg Quantity | 1.2 | Avg Bid | \$671.95 |
| 904-29.14 | Each | Post, Extension, 4-1/2" O.D. x 14', Aluminum, w/Mounting Hardware and Post Cap | Number of Bids | 2 | Max Quantity | 1 | Max Bid | \$3,190.00 |
| | | | Number of Projects | 1 | Min Quantity | 1 | Min Bid | \$2,230.00 |
| | | | | | Avg Quantity | 1 | Avg Bid | \$2,710.00 |
| 904-32.14 | Each | 19' Pole, w/14' Mast Arm, Steel | Number of Bids | 1 | Max Quantity | 1 | Max Bid | \$8,619.60 |
| | | | Number of Projects | 1 | Min Quantity | 1 | Min Bid | \$8,619.60 |
| | | | | | Avg Quantity | 1 | Avg Bid | \$8,619.60 |
| 904-32.20 | Each | 19' Pole, w/20' Mast Arm, Steel | Number of Bids | 4 | Max Quantity | 1 | Max Bid | \$10,000.00 |
| | | | Number of Projects | 2 | Min Quantity | 1 | Min Bid | \$6,404.00 |
| | | | | | Avg Quantity | 1 | Avg Bid | \$7,940.80 |
| 904-32.22 | Each | 19' Pole, w/22' Mast Arm, Steel | Number of Bids | 3 | Max Quantity | 2 | Max Bid | \$7,810.00 |
| | | | Number of Projects | 2 | Min Quantity | 1 | Min Bid | \$6,611.00 |
| | | | | | Avg Quantity | 1.33 | Avg Bid | \$7,027.00 |
| 904-32.24 | Each | 19' Pole, w/24' Mast Arm, Steel | Number of Bids | 4 | Max Quantity | 4 | Max Bid | \$11,000.00 |
| | | | Number of Projects | 3 | Min Quantity | 1 | Min Bid | \$6,621.00 |
| | | | | | Avg Quantity | 2.75 | Avg Bid | \$8,066.00 |



Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

| Item Number | Unit | Item Description | | | | | | |
|-------------|------|---------------------------------|--------------------|---|--------------|------|---------|-------------|
| 904-32.26 | Each | 19' Pole, w/26' Mast Arm, Steel | Number of Bids | 3 | Max Quantity | 2 | Max Bid | \$12,000.00 |
| | | | Number of Projects | 2 | Min Quantity | 1 | Min Bid | \$6,488.00 |
| | | | | | Avg Quantity | 1.67 | Avg Bid | \$10,054.00 |
| 904-32.28 | Each | 19' Pole, w/28' Mast Arm, Steel | Number of Bids | 3 | Max Quantity | 2 | Max Bid | \$9,323.60 |
| | | | Number of Projects | 2 | Min Quantity | 2 | Min Bid | \$6,632.00 |
| | | | | | Avg Quantity | 2 | Avg Bid | \$7,921.87 |
| 904-32.30 | Each | 19' Pole, w/30' Mast Arm, Steel | Number of Bids | 3 | Max Quantity | 1 | Max Bid | \$9,715.20 |
| | | | Number of Projects | 2 | Min Quantity | 1 | Min Bid | \$7,479.00 |
| | | | | | Avg Quantity | 1 | Avg Bid | \$8,765.57 |
| 904-32.32 | Each | 19' Pole, w/32' Mast Arm, Steel | Number of Bids | 2 | Max Quantity | 2 | Max Bid | \$9,102.50 |
| | | | Number of Projects | 1 | Min Quantity | 2 | Min Bid | \$7,484.00 |
| | | | | | Avg Quantity | 2 | Avg Bid | \$8,293.25 |
| 904-32.34 | Each | 19' Pole, w/34' Mast Arm, Steel | Number of Bids | 5 | Max Quantity | 1 | Max Bid | \$9,548.00 |
| | | | Number of Projects | 2 | Min Quantity | 1 | Min Bid | \$8,062.00 |
| | | | | | Avg Quantity | 1 | Avg Bid | \$8,610.86 |
| 904-32.36 | Each | 19' Pole, w/36' Mast Arm, Steel | Number of Bids | 7 | Max Quantity | 3 | Max Bid | \$12,500.00 |
| | | | Number of Projects | 4 | Min Quantity | 1 | Min Bid | \$8,172.00 |
| | | | | | Avg Quantity | 1.57 | Avg Bid | \$9,367.92 |
| 904-32.38 | Each | 19' Pole, w/38' Mast Arm, Steel | Number of Bids | 4 | Max Quantity | 1 | Max Bid | \$10,703.00 |
| | | | Number of Projects | 2 | Min Quantity | 1 | Min Bid | \$8,314.00 |
| | | | | | Avg Quantity | 1 | Avg Bid | \$9,343.99 |
| 904-32.40 | Each | 19' Pole, w/40' Mast Arm, Steel | Number of Bids | 5 | Max Quantity | 2 | Max Bid | \$14,239.00 |
| | | | Number of Projects | 3 | Min Quantity | 1 | Min Bid | \$8,757.00 |
| | | | | | Avg Quantity | 1.6 | Avg Bid | \$10,261.40 |
| 904-32.42 | Each | 19' Pole, w/42' Mast Arm, Steel | Number of Bids | 1 | Max Quantity | 1 | Max Bid | \$9,159.00 |
| | | | Number of Projects | 1 | Min Quantity | 1 | Min Bid | \$9,159.00 |
| | | | | | Avg Quantity | 1 | Avg Bid | \$9,159.00 |



Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

| Item Number | Unit | Item Description | | | | | | | |
|-------------|------|---|--------------------|----|--------------|-------|---------|-------------|--|
| 904-43.87 | Each | Controller, Fully Actuated, (8 Phase Timer, in Aluminum Cabinet Approx. 67"H x 44"W x 26"D, Wired for 8 Phase Operation) w/Internal Fiber Optic Modem and Termination Housing TS2, | Number of Bids | 2 | Max Quantity | 1 | Max Bid | \$32,442.90 | |
| | | | Number of Projects | 1 | Min Quantity | 1 | Min Bid | \$32,365.00 | |
| | | | | | Avg Quantity | 1 | Avg Bid | \$32,403.95 | |
| 904-43.88 | Each | Controller, Fully Actuated, (8 Phase Timer, in Aluminum Cabinet Approx. 55"H x 44"W x 26"D, Wired for 8 Phase Operation) w/Internal Fiber Optic Modem and Termination Housing, TS2, | Number of Bids | 12 | Max Quantity | 3 | Max Bid | \$39,717.00 | |
| | | | Number of Projects | 7 | Min Quantity | 1 | Min Bid | \$29,214.00 | |
| | | | | | Avg Quantity | 1.58 | Avg Bid | \$33,294.94 | |
| 904-45.01 | Each | Controller Unit Only, w/Internal Fiber Optic Modem, TS2, Type 2 | Number of Bids | 1 | Max Quantity | 1 | Max Bid | \$12,900.00 | |
| | | | Number of Projects | 1 | Min Quantity | 1 | Min Bid | \$12,900.00 | |
| | | | | | Avg Quantity | 1 | Avg Bid | \$12,900.00 | |
| 904-45.10 | Each | Cabinet Door Locking Assembly, Electronic, (with Power Supply, Auxiliary Power Input, Electronic Solenoid, and Card Reader with Key Pad) | Number of Bids | 1 | Max Quantity | 1 | Max Bid | \$2,850.00 | |
| | | | Number of Projects | 1 | Min Quantity | 1 | Min Bid | \$2,850.00 | |
| | | | | | Avg Quantity | 1 | Avg Bid | \$2,850.00 | |
| 904-49.22 | Each | Detector, Pedestrian Push Button, APS, Freezeproof | Number of Bids | 14 | Max Quantity | 26 | Max Bid | \$1,457.50 | |
| | | | Number of Projects | 8 | Min Quantity | 4 | Min Bid | \$865.00 | |
| | | | | | Avg Quantity | 10.86 | Avg Bid | \$1,042.51 | |
| 904-49.35 | Each | Detector, Vehicle Induction Loop, Card Rack Mtg., 2 Channel, w/Delay and Extension Timing and Relay Outputs | Number of Bids | 12 | Max Quantity | 16 | Max Bid | \$340.00 | |
| | | | Number of Projects | 7 | Min Quantity | 4 | Min Bid | \$246.75 | |
| | | | | | Avg Quantity | 8.58 | Avg Bid | \$283.60 | |
| 904-49.51 | Each | Pan Tilt Zoom (PTZ) Internet Protocol Video Surveillance Camera System (Camera w/Bracket, Managed Ethernet Switch, and Misc. Cables) | Number of Bids | 9 | Max Quantity | 2 | Max Bid | \$16,500.00 | |
| | | | Number of Projects | 5 | Min Quantity | 1 | Min Bid | \$70.00 | |
| | | | | | Avg Quantity | 1.11 | Avg Bid | \$6,033.24 | |
| 904-49.52 | Each | Software License, PTZ Camera | Number of Bids | 8 | Max Quantity | 2 | Max Bid | \$4,900.00 | |
| | | | Number of Projects | 4 | Min Quantity | 1 | Min Bid | \$80.00 | |
| | | | | | Avg Quantity | 1.13 | Avg Bid | \$734.31 | |
| 904-49.99 | Each | Vehicle Video Detection System (Cameras w/ Internal Processors, Termination Panels, CAT 5 Cable, and Misc. Hardware) | Number of Bids | 2 | Max Quantity | 1 | Max Bid | \$16,635.00 | |
| | | | Number of Projects | 1 | Min Quantity | 1 | Min Bid | \$15,361.50 | |
| | | | | | Avg Quantity | 1 | Avg Bid | \$15,998.25 | |



Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

| Item Number | Unit | Item Description | | | | | | |
|-------------|------|---|--------------------|----|--------------|---------|---------|------------|
| 904-51.00 | L.F. | Conduit, 1" | Number of Bids | 14 | Max Quantity | 444 | Max Bid | \$30.00 |
| | | | Number of Projects | 8 | Min Quantity | 46 | Min Bid | \$1.20 |
| | | | | | Avg Quantity | 217.29 | Avg Bid | \$12.65 |
| 904-52.00 | L.F. | Conduit, 2" | Number of Bids | 18 | Max Quantity | 5380 | Max Bid | \$37.95 |
| | | | Number of Projects | 9 | Min Quantity | 175 | Min Bid | \$1.20 |
| | | | | | Avg Quantity | 1305.5 | Avg Bid | \$17.45 |
| 904-53.00 | L.F. | Conduit, 3" | Number of Bids | 2 | Max Quantity | 30 | Max Bid | \$39.93 |
| | | | Number of Projects | 1 | Min Quantity | 30 | Min Bid | \$24.00 |
| | | | | | Avg Quantity | 30 | Avg Bid | \$31.97 |
| 904-54.00 | L.F. | Conduit, 4" | Number of Bids | 12 | Max Quantity | 863 | Max Bid | \$55.20 |
| | | | Number of Projects | 7 | Min Quantity | 257 | Min Bid | \$1.20 |
| | | | | | Avg Quantity | 538.92 | Avg Bid | \$34.40 |
| 904-74.99 | Each | Conduit Repair (locate broken conduit, excavate, remove existing cable, repair/replace conduit, reinstall cable, backfill and restore) (Does not include sidewalk or pavement removal and | Number of Bids | 14 | Max Quantity | 5 | Max Bid | \$5,000.00 |
| | | | Number of Projects | 8 | Min Quantity | 1 | Min Bid | \$131.25 |
| | | | | | Avg Quantity | 1.93 | Avg Bid | \$1,128.66 |
| 904-82.06 | L.F. | Cable, Power, #6 Gauge, 1 Conductor | Number of Bids | 10 | Max Quantity | 1150 | Max Bid | \$2.92 |
| | | | Number of Projects | 6 | Min Quantity | 100 | Min Bid | \$1.10 |
| | | | | | Avg Quantity | 406 | Avg Bid | \$1.73 |
| 904-83.05 | L.F. | Cable, Signal, #14 Gauge, 5 Conductor | Number of Bids | 12 | Max Quantity | 2360 | Max Bid | \$2.97 |
| | | | Number of Projects | 7 | Min Quantity | 570 | Min Bid | \$1.20 |
| | | | | | Avg Quantity | 1246.67 | Avg Bid | \$1.82 |
| 904-83.07 | L.F. | Cable, Signal, #14 Gauge, 7 Conductor | Number of Bids | 12 | Max Quantity | 6200 | Max Bid | \$4.20 |
| | | | Number of Projects | 7 | Min Quantity | 1100 | Min Bid | \$1.65 |
| | | | | | Avg Quantity | 3236.67 | Avg Bid | \$2.35 |
| 904-84.00 | L.F. | Wire, Stranded Ground, #6 Gauge | Number of Bids | 14 | Max Quantity | 490 | Max Bid | \$50.00 |
| | | | Number of Projects | 8 | Min Quantity | 10 | Min Bid | \$1.05 |
| | | | | | Avg Quantity | 245 | Avg Bid | \$5.10 |



Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

| Item Number | Unit | Item Description | | | | | | |
|-------------|------|---|--------------------|----|--------------|---------|---------|------------|
| 904-85.05 | L.F. | Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Conduit and Pull Boxes) | Number of Bids | 15 | Max Quantity | 1350 | Max Bid | \$40.00 |
| | | | Number of Projects | 9 | Min Quantity | 160 | Min Bid | \$0.66 |
| | | | | | Avg Quantity | 570.67 | Avg Bid | \$4.80 |
| 904-85.06 | L.F. | Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot) | Number of Bids | 15 | Max Quantity | 11880 | Max Bid | \$20.00 |
| | | | Number of Projects | 9 | Min Quantity | 350 | Min Bid | \$1.70 |
| | | | | | Avg Quantity | 4961.33 | Avg Bid | \$6.80 |
| 904-85.18 | L.F. | Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded) | Number of Bids | 12 | Max Quantity | 13080 | Max Bid | \$2.26 |
| | | | Number of Projects | 7 | Min Quantity | 1970 | Min Bid | \$0.75 |
| | | | | | Avg Quantity | 6996.67 | Avg Bid | \$1.24 |
| 904-85.34 | L.F. | Cable, Communication, #18 Gauge, 4 Conductor (APS) | Number of Bids | 14 | Max Quantity | 792 | Max Bid | \$40.00 |
| | | | Number of Projects | 8 | Min Quantity | 50 | Min Bid | \$0.75 |
| | | | | | Avg Quantity | 330.14 | Avg Bid | \$4.25 |
| 904-85.36 | L.F. | Cable, Communication, Fiber Optic, 36 Fibers (30 Single-Mode and 6 Multi-Mode) | Number of Bids | 9 | Max Quantity | 6600 | Max Bid | \$5.00 |
| | | | Number of Projects | 5 | Min Quantity | 1950 | Min Bid | \$3.50 |
| | | | | | Avg Quantity | 3941.11 | Avg Bid | \$4.15 |
| 904-85.80 | L.F. | Cable, Communication, Video Detection Camera, #18 Gauge, 3 Conductor | Number of Bids | 2 | Max Quantity | 90 | Max Bid | \$1.40 |
| | | | Number of Projects | 1 | Min Quantity | 90 | Min Bid | \$1.05 |
| | | | | | Avg Quantity | 90 | Avg Bid | \$1.23 |
| 904-85.81 | L.F. | Cable, Communication, Power, PTZ Camera, #24 Gauge, 4 Pair (Shielded) | Number of Bids | 9 | Max Quantity | 300 | Max Bid | \$3.30 |
| | | | Number of Projects | 5 | Min Quantity | 120 | Min Bid | \$1.05 |
| | | | | | Avg Quantity | 214.44 | Avg Bid | \$1.87 |
| 904-86.01 | Each | Power Supply Assembly, on Wood Utility Pole, 120/240 Volt | Number of Bids | 12 | Max Quantity | 3 | Max Bid | \$3,577.00 |
| | | | Number of Projects | 7 | Min Quantity | 1 | Min Bid | \$2,000.00 |
| | | | | | Avg Quantity | 1.5 | Avg Bid | \$2,751.91 |
| 904-88.01 | Each | Pull Box, Single, Concrete | Number of Bids | 12 | Max Quantity | 10 | Max Bid | \$5,280.00 |
| | | | Number of Projects | 7 | Min Quantity | 2 | Min Bid | \$2,700.00 |
| | | | | | Avg Quantity | 4.17 | Avg Bid | \$3,789.40 |



Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

| Item Number | Unit | Item Description | | | | | | | |
|-------------|------|--|--------------------|----|--------------|------|---------|------------|--|
| 904-88.02 | Each | Pull Box, Double, Concrete | Number of Bids | 12 | Max Quantity | 3 | Max Bid | \$6,480.00 | |
| | | | Number of Projects | 7 | Min Quantity | 1 | Min Bid | \$3,800.00 | |
| | | | | | Avg Quantity | 1.92 | Avg Bid | \$4,905.44 | |
| 904-89.17 | Each | Preformed Pull Box (17"W x 30"L x 26"min.H), Reinforced Polymer Concrete | Number of Bids | 13 | Max Quantity | 14 | Max Bid | \$2,535.50 | |
| | | | Number of Projects | 7 | Min Quantity | 1 | Min Bid | \$1,200.00 | |
| | | | | | Avg Quantity | 4.62 | Avg Bid | \$1,741.33 | |
| 904-90.17 | Each | Preformed Pull Box (17"W x 30"L x 26"min.H), Reinforced Polymer Concrete w/1' Concrete Apron | Number of Bids | 15 | Max Quantity | 8 | Max Bid | \$3,030.00 | |
| | | | Number of Projects | 7 | Min Quantity | 1 | Min Bid | \$1,200.00 | |
| | | | | | Avg Quantity | 2 | Avg Bid | \$2,052.92 | |
| 904-91.00 | Each | Pad, Controller, Concrete | Number of Bids | 2 | Max Quantity | 2 | Max Bid | \$1,200.00 | |
| | | | Number of Projects | 1 | Min Quantity | 2 | Min Bid | \$495.00 | |
| | | | | | Avg Quantity | 2 | Avg Bid | \$847.50 | |
| 904-91.43 | Each | Base, Type P-3, Concrete | Number of Bids | 13 | Max Quantity | 13 | Max Bid | \$2,850.00 | |
| | | | Number of Projects | 7 | Min Quantity | 1 | Min Bid | \$415.00 | |
| | | | | | Avg Quantity | 5.23 | Avg Bid | \$1,016.65 | |
| 904-91.56 | Each | Base, Type B-6, Concrete | Number of Bids | 10 | Max Quantity | 6 | Max Bid | \$7,150.00 | |
| | | | Number of Projects | 6 | Min Quantity | 1 | Min Bid | \$1,680.00 | |
| | | | | | Avg Quantity | 3.1 | Avg Bid | \$3,572.20 | |
| 904-91.57 | Each | Base, Type B-7, Concrete | Number of Bids | 10 | Max Quantity | 4 | Max Bid | \$7,150.00 | |
| | | | Number of Projects | 6 | Min Quantity | 1 | Min Bid | \$1,950.00 | |
| | | | | | Avg Quantity | 2.3 | Avg Bid | \$3,609.45 | |
| 904-91.59 | Each | Base, Type B-9, Concrete | Number of Bids | 9 | Max Quantity | 3 | Max Bid | \$7,150.00 | |
| | | | Number of Projects | 5 | Min Quantity | 1 | Min Bid | \$2,100.00 | |
| | | | | | Avg Quantity | 1.44 | Avg Bid | \$3,857.31 | |
| 904-91.73 | Each | Base, Type C-3, Concrete | Number of Bids | 7 | Max Quantity | 7 | Max Bid | \$1,900.00 | |
| | | | Number of Projects | 5 | Min Quantity | 1 | Min Bid | \$660.00 | |
| | | | | | Avg Quantity | 3.71 | Avg Bid | \$1,328.78 | |



Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

| Item Number | Unit | Item Description | | | | | | |
|-------------|------|---|--------------------|----|--------------|-------|---------|-------------|
| 904-91.88 | Each | Base, Type D-8PH, Concrete | Number of Bids | 10 | Max Quantity | 3 | Max Bid | \$5,643.00 |
| | | | Number of Projects | 6 | Min Quantity | 1 | Min Bid | \$2,200.00 |
| | | | | | Avg Quantity | 1.4 | Avg Bid | \$3,169.23 |
| 904-93.10 | Each | Temporary Signal Installation | Number of Bids | 9 | Max Quantity | 3 | Max Bid | \$44,000.00 |
| | | | Number of Projects | 5 | Min Quantity | 1 | Min Bid | \$2,000.00 |
| | | | | | Avg Quantity | 1.56 | Avg Bid | \$21,291.11 |
| 904-93.20 | Each | Temporary Traffic Detection System | Number of Bids | 2 | Max Quantity | 1 | Max Bid | \$12,500.00 |
| | | | Number of Projects | 1 | Min Quantity | 1 | Min Bid | \$5,500.00 |
| | | | | | Avg Quantity | 1 | Avg Bid | \$9,000.00 |
| 904-95.10 | Each | Opening Drilled in Existing Concrete Pull Box | Number of Bids | 8 | Max Quantity | 25 | Max Bid | \$1,000.00 |
| | | | Number of Projects | 5 | Min Quantity | 2 | Min Bid | \$115.00 |
| | | | | | Avg Quantity | 10.63 | Avg Bid | \$286.20 |
| 904-95.20 | Each | Removal of Concrete Single Pull Box | Number of Bids | 11 | Max Quantity | 9 | Max Bid | \$1,353.00 |
| | | | Number of Projects | 6 | Min Quantity | 2 | Min Bid | \$148.50 |
| | | | | | Avg Quantity | 3.64 | Avg Bid | \$586.00 |
| 904-95.21 | Each | Removal of Concrete Double Pull Box | Number of Bids | 2 | Max Quantity | 1 | Max Bid | \$1,135.00 |
| | | | Number of Projects | 1 | Min Quantity | 1 | Min Bid | \$577.50 |
| | | | | | Avg Quantity | 1 | Avg Bid | \$856.25 |
| 904-95.30 | Each | Removal of Preformed Pull Box | Number of Bids | 13 | Max Quantity | 10 | Max Bid | \$1,000.00 |
| | | | Number of Projects | 7 | Min Quantity | 1 | Min Bid | \$131.25 |
| | | | | | Avg Quantity | 4.23 | Avg Bid | \$316.88 |
| 904-95.31 | Each | Adjustment of Preformed Pull Box | Number of Bids | 7 | Max Quantity | 20 | Max Bid | \$1,353.00 |
| | | | Number of Projects | 4 | Min Quantity | 1 | Min Bid | \$450.00 |
| | | | | | Avg Quantity | 8.14 | Avg Bid | \$681.43 |
| 904-95.40 | Each | Adjustment of Concrete Single Pull Box | Number of Bids | 2 | Max Quantity | 1 | Max Bid | \$2,415.00 |
| | | | Number of Projects | 1 | Min Quantity | 1 | Min Bid | \$1,997.00 |
| | | | | | Avg Quantity | 1 | Avg Bid | \$2,206.00 |



Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

| Item Number | Unit | Item Description | | | | | | |
|-------------|------|---|--------------------|---|--------------|------|---------|-------------|
| 904-95.42 | Each | Adjustment of Concrete Double Pull Box | Number of Bids | 2 | Max Quantity | 1 | Max Bid | \$3,198.00 |
| | | | Number of Projects | 1 | Min Quantity | 1 | Min Bid | \$3,045.00 |
| | | | | | Avg Quantity | 1 | Avg Bid | \$3,121.50 |
| 904-96.15 | Each | Removal of Concrete Base, Type P, C, E, (Full Depth) | Number of Bids | 3 | Max Quantity | 5 | Max Bid | \$2,936.00 |
| | | | Number of Projects | 2 | Min Quantity | 2 | Min Bid | \$400.00 |
| | | | | | Avg Quantity | 3 | Avg Bid | \$1,278.67 |
| 904-96.16 | Each | Removal of Concrete Base, Type A, B, F, (Full Depth, Under 3.0 Cubic Yards) | Number of Bids | 7 | Max Quantity | 6 | Max Bid | \$4,334.00 |
| | | | Number of Projects | 4 | Min Quantity | 2 | Min Bid | \$600.00 |
| | | | | | Avg Quantity | 3.43 | Avg Bid | \$2,272.93 |
| 904-96.18 | Each | Removal of Concrete Controller Base (Full Depth) | Number of Bids | 4 | Max Quantity | 3 | Max Bid | \$2,936.00 |
| | | | Number of Projects | 3 | Min Quantity | 1 | Min Bid | \$400.00 |
| | | | | | Avg Quantity | 1.75 | Avg Bid | \$1,206.75 |
| 904-96.20 | Each | Removal of Concrete Base | Number of Bids | 6 | Max Quantity | 10 | Max Bid | \$1,426.00 |
| | | | Number of Projects | 3 | Min Quantity | 4 | Min Bid | \$400.00 |
| | | | | | Avg Quantity | 6 | Avg Bid | \$813.17 |
| 904-96.21 | Each | Removal of Concrete Controller Base | Number of Bids | 5 | Max Quantity | 2 | Max Bid | \$1,045.00 |
| | | | Number of Projects | 2 | Min Quantity | 2 | Min Bid | \$350.00 |
| | | | | | Avg Quantity | 2 | Avg Bid | \$684.40 |
| 904-96.22 | Each | Removal of Preformed Controller Base | Number of Bids | 1 | Max Quantity | 4 | Max Bid | \$55.00 |
| | | | Number of Projects | 1 | Min Quantity | 4 | Min Bid | \$55.00 |
| | | | | | Avg Quantity | 4 | Avg Bid | \$55.00 |
| 904-97.20 | Each | Removal of Signal Equipment (Intersection) | Number of Bids | 8 | Max Quantity | 4 | Max Bid | \$25,000.00 |
| | | | Number of Projects | 5 | Min Quantity | 1 | Min Bid | \$1,800.00 |
| | | | | | Avg Quantity | 1.88 | Avg Bid | \$6,976.49 |
| 904-97.33 | Each | Removal of Existing Controller Cabinet | Number of Bids | 6 | Max Quantity | 2 | Max Bid | \$407.00 |
| | | | Number of Projects | 3 | Min Quantity | 1 | Min Bid | \$165.00 |
| | | | | | Avg Quantity | 1.5 | Avg Bid | \$270.83 |



Summary of Unit Bid Prices

1/1/2023 - 12/31/2023

| Item Number | Unit | Item Description | | | | | | |
|-------------|------|---|--------------------|----|--------------|---------|---------|------------|
| 904-97.40 | Each | Removal of Signal Post | Number of Bids | 3 | Max Quantity | 2 | Max Bid | \$315.00 |
| | | | Number of Projects | 1 | Min Quantity | 2 | Min Bid | \$264.50 |
| | | | | | Avg Quantity | 2 | Avg Bid | \$293.17 |
| 904-97.41 | Each | Removal of Mast Arm | Number of Bids | 4 | Max Quantity | 4 | Max Bid | \$891.00 |
| | | | Number of Projects | 2 | Min Quantity | 2 | Min Bid | \$126.50 |
| | | | | | Avg Quantity | 2.5 | Avg Bid | \$561.88 |
| 904-97.42 | Each | Removal of Signal Head | Number of Bids | 5 | Max Quantity | 18 | Max Bid | \$1,000.00 |
| | | | Number of Projects | 3 | Min Quantity | 4 | Min Bid | \$76.65 |
| | | | | | Avg Quantity | 10.4 | Avg Bid | \$307.73 |
| 904-97.43 | Each | Removal of Power Supply Assembly | Number of Bids | 5 | Max Quantity | 1 | Max Bid | \$525.00 |
| | | | Number of Projects | 3 | Min Quantity | 1 | Min Bid | \$207.00 |
| | | | | | Avg Quantity | 1 | Avg Bid | \$389.40 |
| 904-98.81 | L.F. | Relocation of Existing Interconnect Cable | Number of Bids | 7 | Max Quantity | 8260 | Max Bid | \$10.00 |
| | | | Number of Projects | 4 | Min Quantity | 300 | Min Bid | \$0.90 |
| | | | | | Avg Quantity | 2048.57 | Avg Bid | \$2.76 |
| 904-98.89 | L.F. | Relocation of Existing Signal Cables | Number of Bids | 4 | Max Quantity | 430 | Max Bid | \$65.00 |
| | | | Number of Projects | 2 | Min Quantity | 20 | Min Bid | \$2.63 |
| | | | | | Avg Quantity | 225 | Avg Bid | \$20.66 |
| 904-99.09 | Each | Fiber-Optic Termination | Number of Bids | 10 | Max Quantity | 180 | Max Bid | \$195.00 |
| | | | Number of Projects | 6 | Min Quantity | 6 | Min Bid | \$44.10 |
| | | | | | Avg Quantity | 43.8 | Avg Bid | \$101.71 |
| 904-99.10 | Each | Fiber-Optic Fusion Splice | Number of Bids | 10 | Max Quantity | 180 | Max Bid | \$115.00 |
| | | | Number of Projects | 6 | Min Quantity | 6 | Min Bid | \$44.10 |
| | | | | | Avg Quantity | 60.6 | Avg Bid | \$67.66 |
| 910-99.24 | L.S. | MoDOT ITS Asset Management Tool | Number of Bids | 2 | Max Quantity | 1 | Max Bid | \$3,800.00 |
| | | | Number of Projects | 1 | Min Quantity | 1 | Min Bid | \$607.50 |
| | | | | | Avg Quantity | 1 | Avg Bid | \$2,203.75 |